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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM General Conditions dated May 25, 2005 
  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25,  
2005 have been updated from versions that were formally 
adopted and in use prior to this date.  The changes made to  
the General Conditions are identified in a document entitled 
Revisions to General Conditions that is available on DFCM’s 
web site at http://dfcm.utah.gov 

 



DFCM Form 7b-1  052505 3

INVITATION TO BID 
 

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I  
ARE ALLOWED TO BID ON THIS PROJECT 

 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for 
the construction of the following project: 
 
MOTOCROSS TRACK IMPROVEMENTS - OFF HIGHWAY VEHICLE PARK 
DIVISION OF PARKS AND RECREATION – SALT LAKE CITY, UTAH 
DFCM PROJECT NO:  05261510 
 
Project Description:  Site earthwork and creation of new Motocross Track, installation of irrigation pump 
house and irrigation system for dust control.  Construction Cost Estimate:   $380,000.00 
 
            FIRM NAME                       POINT OF CONTACT                                       PHONE                                          FAX 
Consolidated Paving & Concrete Mr. Gene Sase   (801) 622-1100  (801) 622-1103 
DRD Paving, LLC  Mr. David O. Harrison  (801) 288-1001  (801) 288-1001 
Geneva Rock Products, Inc. Mr. Albert T. Schellenberg (801) 281-7917  (801) 281-7939 
Granite Construction Company Mr. Alex Rountree  (801) 731-3131  (801) 731-3161 
Kilgore Paving and Maintenance Mr. Jason Kilgore  (801) 364-2777  (801) 364-2722 
Miller Paving, Inc.  Mr. Frank Burns   (801) 262-5922  (801) 262-3254 
Morgan Asphalt, Inc  Mr. Thomas W. Morgan  (801) 595-0010  (801) 595-0020 
Post Asphalt Paving  Mr. Jeff Post   (801) 732-0205  (801) 732-0206 
Savage Asphalt   Mr. Ben Savage   (801) 280-4441  (801) 280-2889 
Staker and Parson Companies Mr. Brad Hansen   (801) 731-1111  (801) 409-2687 

 
The bid documents will be available on Tuesday April 4, 2006 on the DFCM web page at http://dfcm.utah.gov 
and CDs will be distributed at the MANDATORY pre-bid meeting and site visit which will be held at 2:00 PM 
on Tuesday April 4, 2006 in the conference room of the Off Highway Vehicle Park at 2800 North Rose Park 
Lane in Salt Lake City, Utah (located on the north side of the I-215 2200 North Exit in Salt Lake).  All short 
listed prime contractors wishing to bid on this project must attend this meeting.   For questions regarding this 
project, please contact Dan Clark, Project Manager, DFCM, at (801)-538-3725.  No others are to be contacted 
regarding this project.   
 
Bids must be submitted by 3:00 PM on Thursday, April 13, 2006 to DFCM, 4110 State Office Building, 
Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 
State Office Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building 
by the specified time.  The contractor shall comply with and require all of its subcontractors to comply 
with the license laws as required by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to 
waive any formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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STAGE II   BIDDING PROCESS 

 
ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I ARE 

ALLOWED TO BID ON THIS PROJECT 
 
 

1. Invitational Bid Procedures 
 
Invitation to Bid:  DFCM will notify each short-listed firm via e-mail and/or fax when a project 
is ready for construction services.  
 
Bid Documents:  Bidding documents including plans and specifications (if applicable) may be 
obtained by accessing DFCM’s web page at http://dfcm.utah.gov  or at DFCM’s office 4110 
State Office Building, Salt Lake City, Utah 84114. 
 
Mandatory Pre-Bid Site Meeting:  If required, the schedule contained in this document will 
indicate the date, time, and place of the mandatory pre-bid site meeting.  At this meeting, 
contractors will receive additional instructions about the project and have an opportunity to ask 
questions about project details.  If a firm fails to attend a pre-bid site meeting labeled 
“Mandatory” they will not be allowed to bid on the project. 
 
Written Questions:  The schedule contained in this document will indicate the deadline for 
submitting questions in writing to the DFCM Representative pertaining to this project. 
 
Final Addendum:  The schedule contained in this document will indicate the deadline for DFCM 
issuing the final addendum clarifying questions and changes to the scope of work.  Contractors 
are responsible for obtaining and responding to information contained in the addenda. 
  
Submitting Bids:  Bids must be submitted to DFCM, 4110 State Office Building, Salt Lake City, 
Utah 84114 by the deadline indicated on the schedule contained in this document.  Bids 
submitted after the deadline will not be accepted.  Bids will be opened at DFCM on the date, 
time, and place indicated on the schedule.  (Additional information pertaining to bidding is 
contained later in this document).  It is your responsibility to allow for the time needed to park 
on Capitol Hill as recent construction activity has made the parking more difficult.  Identification 
is required to enter the building. 
 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by 
the deadline indicated on the schedule contained in this document.  (Additional information 
pertaining to subcontractor lists is contained later in this document) 
 
 
2. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as 
stated in the Notice to Contractors.   
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Stage II – Bidding Process 
Page No. 2 
 
 
3. Bids  
 
Before submitting a bid, each bidder shall carefully examine the Contract Documents; shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; 
and shall include in the bid the cost of all items required by the Contract Documents.  If the 
bidder observes that portions of the Contract Documents are at variance with applicable laws, 
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the 
bidder shall promptly notify the DFCM Representative and the necessary changes shall be 
accomplished by Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form 
provided in the procurement documents and submitted in a sealed envelope at the location 
specified by the Notice to Contractor's prior to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON 
THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER 
TO BE CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than the DFCM’s required bid 
bond form, and the bid security meets all other legal requirements, the bidder will be allowed to 
provide an acceptable bid bond by the close of business on the next business day following 
notification by DFCM of submission of a defective bid bond security.  Note:  A cashier’s check 
cannot be used as a substitute for a bid bond. 
 
 
4. Contract and Bond   
 
The Contractor's Agreement will be in the form bound in the specifications.  The Contract Time 
will be as indicated in the bid.  The successful bidder, simultaneously with the execution of the 
Contract Agreement, will be required to furnish a performance bond and a payment bond, both 
bearing original signatures, upon the forms provided in the procurement documents.  The 
performance and payment bonds shall be for an amount equal to one hundred percent (100%) of 
the Contract Sum and secured from a company that meets the requirements specified in the 
requisite forms.  Any bonding requirements for Subcontractors will be specified in the 
Supplementary General Conditions. 
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Stage II – Bidding Process 
Page No. 3 
 
 
5. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List 
Form”, which are included as part of these Contract Documents.  The subcontractors list shall be 
delivered to DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  
Requirements for listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with 
requirements for the listing and changing of subcontractors.  Any contractor who is found to not 
be in compliance with these requirements is subject to a debarment hearing and may be debarred 
from consideration for award of contract for a period of up to three years. 
 
 
6. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part 
of the drawings, specifications or other Contract Documents, such person shall submit to the 
DFCM Representative a request for an interpretation thereof.  The person or entity submitting 
the request will be responsible for its prompt delivery.  Any interpretation of the proposed 
documents will be made only by Addenda duly issued and a copy of such Addenda will be 
mailed or delivered to each person or entity receiving a set of documents.  Neither DFCM nor 
A/E will be responsible for any other explanations or interpretations of the proposed documents.  
A/E shall be deemed to refer to the architect or engineer hired by DFCM as the A/E or 
Consultant for the Project. 
 
 
7. Addenda  
 
Any Addenda issued during the time of bidding shall become part of the Contract Documents 
made available to the bidders for the preparation of the bid, shall be covered in the bid, and shall 
be made a part of the Contract. 
 
 
8. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible 
bidder, based on the lowest combination of base bid and acceptable prioritized alternates, 
provided the bid is reasonable, is in the interests of the State of Utah to accept and after applying 
the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  The DFCM reserves the right to waive 
any technicalities or formalities in any bid or in the bidding.  Alternates will be accepted on a 
prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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Stage II – Bidding Process 
Page No. 4 
 
 
9. DFCM Contractor Performance Rating 
 
DFCM will evaluate the performance of the Contractor.  This evaluation may include comments 
from the User.  The Contractor will have an opportunity to review and comment on the 
evaluation.  Evaluations, including the Contractor’s comments, may be considered in future 
selection in the evaluation of the Contractor’s past performance.   
 
 
10. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license 
laws as required by the State of Utah. 
 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
 
12. Time is of the Essence 
 
The completion deadline for this project is June 9, 2006.  Failure to meet the completion 
deadline may result in a poor performance rating from DFCM which may have a negative impact 
on your firm’s ability to obtain future work with the state of Utah and may also result in 
liquidated damages being assessed.  Time is of the essence in regard to all the requirements of 
the Contract Documents. 
 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid 
opening if the contractor has made an error in preparing the bid.   
 
 
14. Product Approvals 
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed  
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Stage II – Bidding Process 
Page No. 5 
 
 
the standards set forth in the drawings and specifications and are compatible with the intent and 
purpose of the design, subject to the written approval of the A/E.  Such written approval must 
occur prior to the deadline established for the last scheduled addenda to be issued.  The A/E’s 
written approval will be in an issued Addendum.  If the descriptive material is not restrictive, the 
products of other manufacturers specified will be accepted without prior approval provided they 
are compatible with the intent and purpose of the design as determined by the A/E. 
 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of 
financial responsibility of the Contractor, Subcontractor or Sub-subcontractor. 
 
 
16. Debarment. 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project 
and site managers, have been, or are under consideration for, debarment or suspension, or any 
action that would exclude such from participation in a construction contract by any governmental 
department or agency.  If the Contractor cannot certify this statement, attach to the bid a detailed 
written explanation which must be reviewed and approved by the DFCM as part of the 
requirements for award of the Project. 
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PROJECT SCHEDULE 
Stage II = Two-Stage Bidding Process 

 
 

PROJECT NAME: MOTOCROSS TRACK IMPROVEMENTS – OFF HIGHWAY VEHICLE PARK 
    DIVISION OF PARKS & RECREATION – SALT LAKE CITY, UTAH 
DFCM PROJECT # 05261510 

Event Day Date Time Place 

Stage II Bidding Documents 
Available 

Tuesday April 4, 2006  DFCM web site * 

Mandatory Pre-bid Site Meeting  Tuesday April 4, 2006 2:00 PM Conference Room 
Off Highway Vehicle Park 
2800 North Rose Park Lane 
SLC, UT 

Last Day to Submit Questions Monday April 10, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Final Addendum Issued 
 

Tuesday April 11, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT or DFCM web site* 

Prime Contractors  Turn in Bid and 
Bid Bond / Bid Opening in DFCM 
Conference Room 

Thursday April 13, 2006 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 

Subcontractors List Due 
 

Friday April 14, 2006 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Project Completion Date Friday June 9, 2006   
 
* DFCM’s web site address is http://dfcm.utah.gov 
 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM



DFCM Form 7b-1  052505 10

 

 

 

BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids for 
the MOTOCROSS TRACK IMPROVEMENTS - OFF HIGHWAY VEHICLE PARK - DIVISION OF 
PARKS & RECREATION  - SALT LAKE CITY, UTAH - DFCM PROJECT NO.  05261510 and 
having examined the Contract Documents and the site of the proposed Work and being familiar with all of the 
conditions surrounding the construction of the proposed Project, including the availability of labor, hereby 
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract 
Documents as specified and within the time set forth and at the price stated below.  This price is to cover all 
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
Item # Description    Unit Quantity Unit Price Total Price 
  1. Finish grading/fine grade and  SF 170,000  $________ $________ 
 super elevation curves 
  2. Earthwork - jumps   CY     6,000  $________ $________ 
  3. 6-inches concrete at gate  SF     1,550  $________ $________ 
 includes compacted road base 
  4. Furnish/install 3/8-inch minus bedding CY     1,450  $________ $________ 
 sand 3-inches deep 
  5. Furnish/install 1-inch minus nominal CY     1,450  $________ $________ 
 diameter wood chips 3-inches deep 
  6. UP&L power extension across  LS            1  $________ $________ 
 Redwood Road 
  7. Electrical extension from pole  LS           1  $________ $________ 
 to pump house 
  8. Furnish/install pumps, vault, inlet, LS           1  $________ $________ 
 and pipe 
  9. Furnish/install shed for pump house LS            1  $________ $________ 
 and concrete pad complete  

10. Furnish/install 1.5-inch hose  LF     1,600  $________ $________ 
11. Furnish/install hose bib/quickcoupling EA           5  $________ $________ 
12. Furnish/install 6-inch gate valve  EA         10  $________ $________ 
 includes box 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Item # Description    Unit Quantity Unit Price Total Price 
13. Furnish/install Series 800 6-inch  EA           9  $________ $________ 
 solenoid control valve and box 
14. Furnish/install 6-inch HDPE  LF     4,100  $________ $________ 
 SDR 11 irrigation pipe 
15. Furnish/install SR-2005 3-inch water EA           9  $________ $________  
 gun w/concrete base (full & part circle) 
16. Furnish/install irrigation controller LS           1  $________ $________ 
17. Furnish/install 42 man start gate  LS           1  $________ $________ 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we 
agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by June 9, 2006 after receipt of the Notice 
to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of 
$500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the 
Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) 
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and 
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful 
performance of the contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the 
above bid sum, shall become the property of the Division of Facilities Construction and Management as 
liquidated damages for delay and additional expense caused thereby in the event that the contract is not 
executed and/or acceptable l00% Performance and Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                     (Corporation, Partnership, Individual, etc.) 
 
Any request and information related to Utah Preference Laws:  _________________________________ 
 
Respectfully submitted,     ADDRESS:  
 
_______________________________________  ______________________________________  
Name of Bidder 
 
______________________________________  ______________________________________ 
Authorized Signature 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 
 

 
  
                TYPE OF WORK 

 
 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCNTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.                             
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 
17 



DFCM FORM 7b-2   012405  

8. Destination of product (where will the material produced be used or transported, be specific, 
provide address or specific location), information needed for temporary relocation applicants. 

 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
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       PROJECT NUMBER:   
       CONTRACT NUMBER:  
ARCHITECT:      DATE:     
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                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this 
Change Order shall constitute the full accord and satisfaction, and complete adjustment to the Contract 
and includes all direct and indirect costs and effects related to, incidental to, and/or reasonably implied 
from such change in the contract terms, sum, scope of the Work and time. 
 
 
Contractor:                                                                                                                    

  Date 
Architect/Engineer:                                                                                                         

  Date 
Agency or Institution:                                                                                                                

  Date 

DFCM:                                                                                                          
  Date 

Funding Verification:                                                                                           
                                                                                                             Date 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM



TECHNICAL SPECIFICATIONS
JORDAN OHV PARK DEVELOPMENT

Civil Specifications

The Contractor shall install the water mains, irrigation mains, valves, trenching, fittings,
appurtenances in accordance with the Manual of Standard Specifications APWA latest edition
and all pertinent manufacturer’s recommendations.

Electrical Specifications

E16010 Basic Electrical Requirements
E16050 Basic Electrical Materials and Methods
E16110 Raceways

Pump Specifications

27340 Pumps and Appurtenances
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SECTION 16010

BASIC ELECTRICAL REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this and the other sections of Division 16.

1.2 SUMMARY

A. This section includes general administrative and procedural requirements for electrical installations. 
The following administrative and procedural requirements are included in this Section to expand the
requirements specified in Division 1:

Submittals.
Workmanship.
Coordination drawings.
Record documents.
Drawings and Specifications.
Maintenance manuals.
Rough-ins.
Electrical installations.
Cutting and patching.

B.  Related Sections:  The following sections contain requirements that relate to this section:

Division 15 Section "ELECTRICAL REQUIREMENTS FOR MECHANICAL
EQUIPMENT," for factory-installed motors, controllers, accessories, and connections.

Division 16 Section "BASIC ELECTRICAL MATERIALS AND METHODS," for materials
and methods common to the remainder of Division 16, plus general related specifications
including:

1.             Access to electrical installations.

1.3 SUBSTITUTIONS

A. The equipment specified carries brand names and catalog numbers and shall be interpreted as
establishing a standard of quality.  Substitutions will be considered if a duplicate written application
(2 copies) is at the office of the engineer as per general conditions of the specifications five working
days prior to bid opening.  The application shall include the following: 1)  A statement declaring the
equipment proposed is equal to that specified by having the same physical characteristics and
dimensions, meet the drawings layout and structural conditions as well as load requirements; 2)  The
specified submittal catalog numbers of the equipments under consideration; 3)  A pictorial and
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specification brochure; 4)  Sample may be required at engineers discretion; 5)  Additional
information as may be noted on drawings.

B. Any conflict arising from the use of substituted equipment shall be the responsibility of the supplier,
who shall bear all costs required to make the equipment comply with the intent of the plans and
specifications.

C. At the option of the Architect/Prime Engineer, samples may be required for non-standard items
before installation during construction.

D. No materials or apparatus shall be substituted after the bid opening except where the equipment
manufacturer has been discontinued or delivery becomes a problem, then written approval of the
Architect/Prime Engineer is required.

1.4 SUBMITTALS

A. General:  Follow the procedures specified in Division 1 Section "SUBMITTALS."

B. Increase, by the  quantity listed below, the number of electrical related shop drawings, product data,
and samples submitted, to allow for required distribution plus two copies of each submittal required,
which will be retained by the Electrical Consulting Engineer.

C. Additional copies may be required by individual sections of these Specifications.

1.5 WORKMANSHIP

A. All materials and equipment shall be installed in accordance with the recommendations of the
manufacturer to conform with the contract documents.  The installation shall be accomplished by
workmen skilled in the type of work involved.

B. The installation shall conform to the applicable rules of the National Electrical Code and National
Electrical Safety Code except where more stringent requirements are noted in these specifications. 
Conflicts shall be brought to the attention of the Architect/Prime Engineer.

C. The Contractor and Sub-contractors shall comply with OSHA and EPA Standards while in the
performance of this contract.

1.6 COORDINATION DRAWINGS

A. Prepare coordination drawings in accordance with Division 1 Section "PROJECT
COORDINATION," to a scale of 1/4"=1'-0" or larger; detailing major elements, components, and
systems of electrical equipment and materials in relationship with other systems, installations, and
building components.  Indicate locations where space is limited for installation and access and where
sequencing and coordination of installations are of importance to the efficient flow of the Work,
including (but not necessarily limited to) the following:

         1. Indicate the proposed locations of major raceway systems, equipment, and materials.  Include
the following:
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Clearances for servicing equipment, including space for equipment disassembly required for
periodic maintenance.

Exterior wall and foundation penetrations.

Fire-rated wall and floor penetrations.

Equipment connections and support details.

Sizes and location of required concrete pads and bases.

2. Indicate scheduling, sequencing, movement, and positioning of large equipment into the
building during construction.

1.7 RECORD DOCUMENTS

A. Prepare record documents in accordance with the requirements in Division 1 Section "PROJECT
CLOSEOUT."  In addition to the requirements specified in Division 1, indicate installed conditions
for:

1. Major raceway systems, size and location, for both exterior and interior; locations of control
devices; distribution and branch electrical circuitry; and fuse and circuit breaker size and
arrangements.

2. Equipment locations (exposed and concealed), dimensioned from prominent building lines.

1.8 DRAWINGS AND SPECIFICATIONS

A. Electrical drawings are diagrammatic, but shall be followed as closely as actual construction and
work of other contractors will permit.  Home runs shall be installed from outlets as shown on
drawings.

B. The contract drawings indicate the extent and the general location and arrangement of equipment,
conduit, and wiring.  The Contractor shall study plans and details so that equipment will be properly
located and readily accessible.  If any conflicts occur necessitating departures from the contract
drawings, details of departures and reasons therefore shall be submitted to the Engineer for his prior
approval.

1.9 MAINTENANCE MANUALS

A. Prepare maintenance manuals in accordance with Division 1 Section "PROJECT CLOSEOUT."  In
addition to the requirements specified in Division 1, include the following information for
equipment items:

B. Description of function, normal operating characteristics and limitations, performance curves,
engineering data and tests, and complete nomenclature and commercial numbers of replacement
parts.
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C. Manufacturer's printed operating procedures to include start-up, break-in, and routine and normal
operating instructions; regulation, control, stopping, shutdown, and emergency instructions; and
summer and winter operating instructions.

D. Maintenance procedures for routine preventative maintenance and troubleshooting; disassembly,
repair, and reassembly; aligning and adjusting instructions.

1.10 DELIVERY, STORAGE AND HANDLING

A. Deliver products to the project properly identified with names, model numbers, types, grades,
compliance labels, and other information needed for identification.

PART 2 - PRODUCTS  (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 ROUGH-IN

A. Verify final locations for rough-ins with field measurements and with the requirements of the actual
equipment to be connected.

B. Refer to equipment specifications in Divisions 2 through 16 for rough-in requirements.

3.2 ELECTRICAL INSTALLATIONS

A. General:  Sequence, coordinate, and integrate the various elements of electrical systems, materials,
and equipment.  Comply with the following requirements:

1. Coordinate electrical systems, equipment, and materials installation with other building
components.

2. Verify all dimensions by field measurements.

3. Arrange for chases, slots, and openings in other building components during progress of
construction, to allow for electrical installations.

4. Coordinate the installation of required supporting devices and sleeves to be set in
poured-in-place concrete and other structural components, as they are constructed.

5. Sequence, coordinate, and integrate installations of electrical materials and equipment for
efficient flow of the Work.  Give particular attention to large equipment requiring positioning
prior to closing in the building.

6. Where mounting heights are not detailed or dimensioned, install systems, materials, and
equipment to provide the maximum headroom possible.

7. Install systems, materials, and equipment to conform with approved submittal data, including
coordination drawings, to greatest extent possible.  Conform to arrangements indicated by the
Contract Documents, recognizing that portions of the Work are shown only in diagrammatic
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form.  Where coordination requirements conflict with individual system requirements, refer
conflict to the Architect/Prime Engineer.

8. Install systems, materials, and equipment level and plumb, parallel and perpendicular to other
building systems and components, where installed exposed in finished spaces.

9. Install electrical equipment to facilitate servicing, maintenance, and repair or replacement of
equipment components.  As much as practical, connect equipment for ease of disconnecting,
with minimum of interference with other installations.

3.3 CUTTING AND PATCHING

A. General:  Perform cutting and patching in accordance with Division 1 Section "CUTTING AND
PATCHING."  In addition to the requirements specified in Division 1, the following requirements
apply:

1. Perform cutting, fitting, and patching of electrical equipment and materials required to:

2. Uncover Work to provide for installation of ill-timed Work.

3. Remove and replace defective Work.

4. Remove and replace Work not conforming to requirements of the Contract Documents.

5. Remove samples of installed Work as specified for testing.

6. Install equipment and materials in existing structures.

7. Upon written instructions from the Architect/Prime Engineer, uncover and restore Work to
provide for Architect/Prime Engineer observation of concealed Work.

B. Cut, remove, and legally dispose of selected electrical equipment, components, and materials as
indicated, including but not limited to removal of electrical items indicated to be removed and items
made obsolete by the new Work.

C. Protect the structure, furnishings, finishes, and adjacent materials not indicated or scheduled to be
removed.

D. Provide and maintain temporary partitions or dust barriers adequate to prevent the spread of dust and
dirt to adjacent areas.

E. Protection of Installed Work:  During cutting and patching operations, protect adjacent installations.

F. Patch existing finished surfaces and building components using new materials matching existing
materials and experienced Installers.  Installers' qualifications refer to the materials and methods
required for the surface and building components being patched.
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G. Refer to Division 1 Section "DEFINITIONS AND STANDARDS" for definition of experienced
"Installer."

H. Patch finished surfaces and building components using new materials specified for the original
installation and experienced Installers.  Installers' qualifications refer to the materials and methods
required for the surface and building components being patched.

A. Refer to Division 1 Section "DEFINITIONS AND STANDARDS" for definition of
experienced "Installer."

I. Temporary Electric Services:

1. The General Contractor doing the work shall make arrangements with the proper institution
authority for all temporary utilities, including electricity.

2. Provide temporary power, complete with metering and wiring for lighting and power outlets
for construction tools and equipment.  Report the initial meter reading to the institution, or
otherwise as may be directed.

3. Service shall be provided with a main disconnect and all 20 ampere receptacles protected by
20 amp GFI, single-pole.  All temporary wiring shall meet NEC, Article 305, requirements. 
No attempt is made herein to specify construction power requirements for equipment in detail.

4. As soon as permanent power and metering is available, the temporary power supply shall be
disconnected and removed from the construction site.

END OF SECTION 16010
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SECTION 16050 - BASIC ELECTRICAL MATERIALS AND METHODS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

B. Requirements specified in Division 16 Section "Basic Electrical Requirements" apply to this Section.

1.2 SUMMARY

A. This Section includes limited scope general construction materials and methods for application with
electrical installations as follows:

Miscellaneous metals for support of electrical materials and equipment.

Joint sealers for sealing around electrical materials and equipment; and for sealing penetrations in fire
and smoke barriers, floors, and foundation walls.

1.3 DEFINITIONS

A. The following definitions apply to excavation operations:

1. Additional Excavation:  Where excavation has reached required subgrade elevations, if unsuitable
bearing materials are encountered, continue excavation until suitable bearing materials are
reached.  The Contract Sum may be adjusted by an appropriate Contract Modification.

2. Subbase:  as used in this Section refers to the compacted soil layer used in pavement systems
between the subgrade and the pavement base course material.

3. Subgrade:  as used in this Section refers to the compacted soil immediately below the slab or
pavement system.

4. Unauthorized excavation consists of removal of materials beyond indicated subgrade elevations
or dimensions without specific direction from the Architect.

5. Schedules indicating proposed methods and sequence of operations for selective demolition prior
to commencement of Work.  Include coordination for shut-off of electrical service, and details
for dust and noise control.  Method of procedure will be required for any work, any power rooms
and power outages.

6. Coordinate sequencing with construction phasing and Owner occupancy specified in Division 1
Section "Summary of Work."

1.4 QUALITY ASSURANCE

A. Installer Qualifications:  Engage an experienced Installer for the installation and application of joint
sealers.
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B. Qualify welding processes and welding operators in accordance with AWS D1.1 "Structural Welding
Code - Steel."

1. Certify that each welder has satisfactorily passed AWS qualification tests for welding processes
involved and, if pertinent, has undergone recertification.

C. Provide UL Label on each fire-rated access door.

D. Conditions Affecting Excavations:  The following project conditions apply:

1. Maintain and protect existing building services which transit the area affected by selective
demolition.

2. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by excavation
operations.

E. Site Information:  Subsurface conditions were investigated during the design of the Project.  Reports of
these investigations are available for information only; data in the reports are not intended as
representations or warranties of accuracy or continuity of conditions.  The  Owner will not be
responsible for interpretations or conclusions drawn from this information.

F. Existing Utilities:  Locate existing underground utilities in excavation areas.  If utilities are indicated
to remain, support and protect services during excavation operations.

G. Use of explosives is not permitted.

H. Notify the Architect at least 5 days prior to commencing demolition operations.

I. Perform demolition in phases as indicated.

PART 2 - PRODUCTS

2.1 JOINT SEALERS

A. General:  Joint sealers, joint fillers, and other related materials compatible with each other and with joint
substrates under conditions of service and application.

B. Available Products:  subject to compliance with requirements, provide joint sealers of one of the
following:

"3M" CP 25WB Caulk

PART 3 - EXECUTION

3.1 PREPARATION FOR JOINT SEALERS

A. Surface Cleaning for Joint Sealers:  Clean surfaces of joints immediately before applying joint sealers
to comply with recommendations of joint sealer manufacturer.
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3.2 EXCAVATION

A. Slope sides of excavations to comply with local codes and ordinances.  Shore and brace as required for
stability of excavation.

B. Shoring and Bracing:  Establish requirements for trench shoring and bracing to comply with local codes
and authorities.  Maintain shoring and bracing in excavations regardless of time period excavations will
be open.

C. Remove shoring and bracing when no longer required.  Where sheeting is allowed to remain, cut top
of sheeting at an elevation of 30 inches below finished grade elevation.

D. Install sediment and erosion control measures in accordance with local codes and ordinances.

E. Dewatering:  Prevent surface water and subsurface or ground water from flowing into excavations and
from flooding project site and surrounding area.

F. Do not allow water to accumulate in excavations.  Remove water to prevent softening of bearing
materials.  Provide and maintain dewatering system components necessary to convey water away from
excavations.

G. Establish and maintain temporary drainage ditches and other diversions outside excavation limits to
convey surface water to collecting or run-off areas.  Do not use trench excavations as temporary
drainage ditches.

H. Material Storage:  Stockpile satisfactory excavated materials where directed, until required for backfill
or fill.  Place, grade, and shape stockpiles for proper drainage.

I. Locate and retain soil materials away from edge of excavations.  Do not store within drip-line of trees
indicated to remain.

J. Remove and legally dispose of excess excavated materials and materials not acceptable for use as
backfill or fill.

K. Trenching:  Excavate trenches for electrical installations as follows:

1. Excavate trenches to the uniform width, sufficiently wide to provide ample working room and a
minimum of 6 to 9 inches clearance on both sides of raceways and equipment.

2. Excavate trenches to depth indicated or required.

3. Limit the length of open trench to that in which installations can be made and the trench
backfilled within the same day.

4. Where rock is encountered, carry excavation below required elevation and backfill with a layer
of crushed stone or gravel prior to installation of raceways and equipment.  Provide a minimum
of 6 inches of stone or gravel cushion between rock bearing surface and electrical installations.
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5. Cold Weather Protection:  Protect excavation bottoms against freezing when atmospheric
temperature is less than 35 deg F (1 deg 2 C).

6. Backfilling and Filling:  Place soil materials in layers to required subgrade elevations for each
area classification listed below, using materials specified in Part 2 of this Section.

Under walks and pavements, use a combination of subbase materials and excavated or borrowed
materials.

Under building slabs, use drainage fill materials.

Under piping and equipment, use subbase materials where required over rock bearing surface and
for correction of unauthorized excavation.

7. Backfill excavations as promptly as work permits, but not until completion of the following:

Inspection, testing, approval, and locations of underground utilities have been recorded.

Removal of concrete formwork.

Removal of shoring and bracing, and backfilling of voids.

Removal of trash and debris.

L. Placement and Compaction:  Place backfill and fill materials in layers of not more than 8 inches in loose
depth for material compacted by heavy equipment, and not more than 4 inches in loose depth for
material compacted by hand-operated tampers.

M. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture content.
Compact each layer to required percentage of maximum dry density or relative dry density for each area
classification specified below.  Do not place backfill or fill material on surfaces that are muddy, frozen,
or contain frost or ice.

N. Place backfill and fill materials evenly adjacent to structures, piping, and equipment to required
elevations.  Prevent displacement of raceways and equipment by carrying material uniformly around
them to approximately same elevation in each lift.

O. Compaction:  Control soil compaction during construction, providing minimum percentage of density
specified for each area classification indicated below.

P. Percentage of Maximum Density Requirements:  Compact soil to not less than the following percentages
of maximum density for soils which exhibit a well-defined moisture-density relationship (cohesive
soils), determined in accordance with ASTM D 1557 and not less than the following percentages of
relative density, determined in accordance with ASTM D 2049, for soils which will not exhibit a
well-defined moisture-density relationship (cohesionless soils).

Q. Areas Under Structures, Building Slabs and Steps, Pavements:  Compact top 12 inches of subgrade and
each layer of backfill or fill material to 90 percent maximum density for cohesive material, or 95 percent
relative density for cohesionless material.
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R. Areas Under Walkways: Compact top 6 inches of subgrade and each layer of backfill or fill material to
90 percent maximum density for cohesive material, or 95 percent relative density for cohesionless
material.

S. Other Areas: Compact top 6 inches of subgrade and each layer of backfill or fill material to 85 percent
maximum density for cohesive soils, and 90 percent relative density for cohesionless soils.

T. Moisture Control:  Where subgrade or layer of soil material must be moisture conditioned before
compaction, uniformly apply water.  Apply water in minimum quantity necessary to achieve required
moisture content and to prevent water appearing on surface during, or subsequent to, compaction
operations.

U. Subsidence:  Where subsidence occurs at electrical installation excavations during the period 12 months
after Substantial Completion, remove surface treatment (i.e., pavement, lawn, or other finish), add
backfill material, compact to specified conditions, and replace surface treatment.  Restore appearance,
quality, and condition of surface or finish to match adjacent areas.

3.3 ERECTION OF METAL SUPPORTS AND ANCHORAGE

A. Cut, fit, and place miscellaneous metal fabrications accurately in location, alignment, and elevation to
support and anchor electrical materials and equipment.

B. Field Welding:  Comply with AWS "Structural Welding Code."

3.4 ERECTION OF WOOD SUPPORTS AND ANCHORAGE

A. Cut, fit, and place wood grounds, nailers, blocking, and anchorage accurately in location, alignment, and
elevation to support and anchor electrical materials and equipment.

B. Select fastener sizes that will not penetrate members where opposite side will be exposed to view or will
receive finish materials.  Make tight connections between members.  Install fasteners without splitting
wood members.

C. Attach to substrates as required to support applied loads.

3.5 APPLICATION OF JOINT SEALERS

A. General:  Comply with joint sealer manufacturers' printed application instructions applicable to products
and applications indicated, except where more stringent requirements apply.

B. Installation of Fire-Stopping Sealant:  Install sealant, including forming, packing, and other accessory
materials, to fill openings around electrical services penetrating floors and walls, to provide fire-stops
with fire-resistance ratings indicated for floor or wall assembly in which penetration occurs.  Comply
with installation requirements established by testing and inspecting agency.

END OF SECTION 16050
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SECTION 16110 - RACEWAYS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

B. Requirements of the following Division 16 Sections apply to this Section:

"Basic Electrical Requirements."
"Basic Electrical Materials and Methods."

1.2 SUMMARY

A. This Section includes raceways for electrical wiring.  Types of raceways in this section include the
following:

Electrical metallic tubing (EMT).
Flexible metal conduit.
Liquidtight flexible conduit.
Underground plastic utilities duct.
Rigid metal conduit.
Rigid nonmetallic conduit.
Surface raceways.

B. Related Sections: The following Division 16 Sections contain requirements that relate to this Section:

"Wires and Cables" for other wiring methods.
"Supporting Devices" for raceway supports.
"Electrical Boxes and Fittings" for boxes used with conduit and tubing systems.

1.3 QUALITY ASSURANCE

A. Electrical Component Standard:  Components and installation shall comply with NFPA 70 1999
"National Electrical Code."

B. NEMA Compliance:  Comply with applicable requirements of NEMA standards pertaining to raceways.

C. UL Compliance and Labeling:  Comply with applicable requirements of UL standards pertaining to
electrical

 raceway systems.  Provide raceway products and components listed and labeled by UL, ETL, or CSA.

1.4 SEQUENCING AND SCHEDULING

A. Coordinate with other Work, including metal and concrete deck installation, as necessary to interface
installation of electrical raceways and components with other Work.

PART 2 - PRODUCTS
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2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products
that may be incorporated in the Work include, but are not limited to, the following:

Conduit Bodies:

Adalet-PLM
American Electric
Appleton Electric Co.
Carlon
Crouse-Hinds Division, Cooper Industries, Inc.
Delta Industrial Products
Killark Electric Mfg. Co.
Kraloy Products Co.
O-Z/Gedney
Spring City Electrical Mfg. Co.

Surface Metal Raceway:

Alrey-Thompson Co., Inc.
Allied Tube & Conduit
American Electric
B-Line Systems, Inc.
Butler Mfg. Co.
Erickson Electrical Equipment Co.
GS Metals Corp.
Haydon Corp.
Hoffman Engineering Co.
Isoduct Energy Systems
Isotrol Systems
Keystone/Rees, Inc.
SL Industries, Inc.
Square D Co.
The Wiremold Co.

2.2 METAL CONDUIT AND TUBING

A. Rigid Steel Conduit:  ANSI C80.1.

B. Intermediate Steel Conduit:  UL 1242 and NEMA RN 1.

C. Electrical Metallic Tubing and Fittings:  ANSI C80.3.

D. Flexible Metal Conduit:  UL 1, zinc-coated steel.

E. Liquidtight Flexible Metal Conduit and Fittings:  UL 360.  Fittings shall be specifically approved for
use with this raceway.

2.3 NONMETALLIC CONDUIT AND DUCTS
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A. Rigid Nonmetallic Conduit (RNC):  NEMA TC 2 and UL 651, Schedule 40 or 80 PVC.

B. PVC Conduit and Tubing Fittings:  NEMA TC 3; match to conduit or conduit/tubing type and material.

C. Conduit, Tubing, and Duct Accessories:  Types, sizes, and materials complying with manufacturer's
published product information.  Mate and match accessories with raceway.

2.4 CONDUIT BODIES

A. General:  Types, shapes, and sizes as required to suit individual applications and NEC requirements.
Provide matching gasketed covers secured with corrosion-resistant screws.

B. Metallic Conduit and Tubing:  Use metallic conduit bodies.  Use bodies with threaded hubs for threaded
raceways.

C. Conduit Bodies 1 Inch and Smaller:  Use bodies with screw-type EMT connectors.

D. Nonmetallic Conduit and Tubing:  Use nonmetallic conduit bodies conforming to UL 514 B.

2.5 SURFACE RACEWAYS

A. General:  Sizes and channels as indicated.  Provide fittings that match and mate with raceway.

B. Surface Metal Raceway:  Construct of galvanized steel with snap-on covers, with 1/8-inch mounting
screw knockouts in base approximately 8 inches o.c.  Finish with manufacturer's standard prime coating
suitable for painting.  Provide raceways of types suitable for each application required.

C. Conduit Sizes:  All conduit shall be a minimum of 3/4" unless inidcated on the drawings otherwise.

PART 3 - EXECUTION

3.1 WIRING METHOD

A. Outdoors and in the Mechanical Rooms:  Use the following wiring methods:

Connection to Vibrating Equipment:  Including motor-driven equipment: liquidtight flexible metal
conduit.

Buried:  PVC schedule 40 conduit.  Conduit bends over 22° must be rigid steel.

B. Indoors: Use the following wiring methods:

Connection to Vibrating Equipment:  Including motor-operated equipment: flexible metal conduit.

Exposed:  electrical metallic tubing.

Concealed:  electrical metallic tubing.

3.2 INSTALLATION
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A. General:  Install electrical raceways in accordance with manufacturer's written installation instructions,
applicable requirements of NEC, and as follows:

Conceal Conduit and EMT, unless indicated otherwise, within finished walls, ceilings, and floors.  Keep
raceways at least 12 inches away from parallel runs of flues and steam or hot water pipes.  Install
raceways level and square and at proper elevations.

B. Elevation of Raceway:  Where possible, install horizontal raceway runs above water and steam piping.

Complete installation of electrical raceways before starting installation of conductors within raceways.

Provide supports for raceways as specified elsewhere in Division 16.

Prevent foreign matter from entering raceways by using temporary closure protection.

Protect stub-ups from damage where conduits rise from floor slabs.  Arrange so curved portion of bends
is not visible above the finished slab.

Make bends and offsets so the inside diameter is not effectively reduced.  Unless otherwise indicated,
keep the legs of a bend in the same plane and the straight legs of offsets parallel.  For all bends under
the ground, use rigid galvanized steel conduit.

Use raceway fittings that are of types compatible with the associated raceway and suitable for the use
and location.  For electrical metallic tubing (EMT), use rigid steel set screw type fittings (screw must
have a full set) except as otherwise indicated.  Die-cast fittings shall not be used.  Box connectors 1"
and larger shall be insulated, throat type or equal type plastic bushing.  The use of the indenter-type
fittings shall be prohibited.  Fittings in the concrete shall be compression type and taped or approved
for such use.

Run concealed raceways with a minimum of bends in the shortest practical distance considering the type
of building construction and obstructions except as otherwise indicated.  This does not apply to conduits
in crawl spaces.

C. Raceways embedded in slabs: Install in middle third of the slab thickness where practical and leave at
least 1 inch concrete cover.  Tie raceways to reinforcing rods or otherwise secure them to prevent
sagging or shifting during concrete placement.  Space raceways laterally to prevent voids in the
concrete.  Run conduit larger than 1-inch trade size, parallel with or at right angles to the main
reinforcement; where at right angles to the reinforcement, the conduit shall be close to one of the
supports of the slab.  Where nonmetallic conduit or tubing is used, raceways must be converted to rigid
steel conduit before rising above floor.  No PVC allowed above grade nor penetrating structural
elements.  Conduits through the floor, concrete and/or earth shall be wrapped with PVC tape or other
approved coating.

D. Install exposed raceways parallel and perpendicular to nearby surfaces or structural members and follow
the surface contours as much as practical.

E. Run exposed, parallel, or banked raceways together.  Make bends in parallel or banked runs from the
same center line so that the bends are parallel.  Factory elbows may be used in banked runs only where
they can be installed parallel.  This requires that there be a change in the plane of the run such as from
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wall to ceiling and that the raceways be of the same size.  In other cases provide field bends for parallel
raceways.

F. Join raceways with fittings designed and approved for the purpose and make joints tight.  Where joints
cannot be made tight, use bonding jumpers to provide electrical continuity of the raceway system.  Make
raceway terminations tight.  Where terminations are subject to vibration, use bonding bushings or
wedges to assure electrical continuity.  Where subject to vibration or dampness, use insulating bushings
to protect conductors.

Tighten set screws of threadless fittings with suitable tool.

G. Terminations:  Double locknuts and plastic bushing shall be used with all IMC and rigid conduits.

H. Where terminating in threaded hubs, screw the raceway or fitting tight into the hub so the end bears
against the wire protection shoulder.  Where chase nipples are used, align the raceway so the coupling
is square to the box, and tighten the chase nipple so no threads are exposed.

I. Raceway Expansion Fittings, shall be installed on all raceway runs that cross a building expansion joint.
The fittings shall be OZ type "AX" or approved equal, sized to raceway.  Conduits 1" and larger install
OZ type "B" connectors.

J. Install pull wires in empty raceways.  Use monofilament plastic line having not less than 200-lb tensile
strength.  Leave not less than 12 inches of slack at each end of the pull wire.

K. Telephone and Signal System Raceways 2-Inch Trade Size and Smaller:  In addition to the above
requirements, install raceways 2-inch and smaller trade size in maximum lengths at 150 feet and with
a maximum of two, 90-deg bonds or equivalent.  Install pull or junction boxes where necessary to
comply with these requirements.

L. Install raceway sealing fittings in accordance with the manufacturer's written instructions.  Locate
fittings at suitable, approved, accessible locations and fill them with UL- listed sealing compound.  For
concealed raceways, install each fitting in a flush steel box with a blank cover plate having a finish
similar to that of adjacent plates or surfaces.  Install raceway sealing fittings at the following points and
elsewhere as indicated:

Where conduits pass from warm locations to cold locations, such as the boundaries of refrigerated
spaces and air-conditioned spaces.

Where required by the NEC.

M. Stub-up Connections:  Extend conduits through concrete floor for connection to freestanding equipment
with an adjustable top or coupling threaded inside for plugs and set flush with the finished floor.  Extend
conductors to equipment with rigid steel conduit; flexible metal conduit may be used 6 inches above the
floor.  Where equipment connections are not made under this contract, install screwdriver-operated
threaded flush plugs flush with floor.

N. Flexible Connections:  Use short length (maximum of 6 ft.) of flexible conduit for recessed and
semirecessed lighting fixtures, for equipment subject to vibration, noise transmission, or movement; and
for all motors.  Install separate ground conductor across flexible connections.  Aluminum flexible
conduits shall not be used.
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O. Surface Metal Raceway:  Install a separate green ground conductor in raceway from the junction box
supplying the raceway to receptacle or fixture ground terminals.

P. Select each surface metal raceway outlet box to which a lighting fixture is attached to be of sufficient
diameter to provide a seat for the fixture canopy.

Q. Install Accessible Junction Boxes:  or conduits in conduits runs as required at 100 ft. intervals on long
runs.  Each junction box shall be supported independent of the conduit.

R. Install From Each Recessed Branch Panel, five spare 3/4" conduits (capped) into the ceiling and floor
space, when the floor space is not accessible, run six into the ceiling.

3.3 ADJUSTING AND CLEANING

A. Upon completion of installation of raceways, inspect interiors of raceways; clear all blockages and
remove burrs, dirt, and construction debris.

END OF SECTION 16110
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SECTION 27340 
 
SPECIFICATION FOR CLOSE-COUPLED 
VERTICAL TURBINE WATER BOOSTER SYSTEM 
DUPLEX  
 
Furnish and install a TIGERFLOW Series VTP-5000 (Duplex) Model # DVTBV-25SM-A1-S4 U.L./C-U.L or 
approved equal. Listed Engineered packaged water Booster System. The system shall be rated for a system flow 
of 400 GPM at a system pressure of 120 PSIG boost. 
 
PUMP(S) & MOTOR(S) 
Pump(s) shall be Vertical turbine pump(s)complete with: Cast Iron flanged discharge head, removeable 
mechanical seal box with type 21 mechanical seal and bronze shaft sleeve, stainless steel motor shaft, stainless 
steel coupling, coupling guard, and bronze steady bushing. The bowl assembly shall consist of enameled bowls, 
bronze impellers, bronze bowl bearings and stainless steel pump shaft. Pump barrels shall be welded steel with 
corrosion inhibiting lining and cleanout.  
 
Note: The mechanical seal shall be replaceable without removing motor. 
 
Pump No. 1 shall be Simmons Model SP6C-4, 200 GPM at 289’ TDH, 25 HP, 75% efficient at design point or 
approved equal 
Pump No. 2 shall be Simmons Model SG8C-3, 300 GPM at 225’ TDH, 25 HP, 75% efficient at design point or 
approved equal 
 
Motor(s) 
Motor(s) shall be vertical hollow shaft, WP-1enclosure, copper wound, NEMA deign B with a 1.15 
service factor complete with non-reverse ratchet or approved equal.  
3600 RPM _____VOLT, 3 PHASE, 60 HERTZ. 
 
 
VALVES 
Isolation Valves: Individual pump suction and discharge valves shall be provided (Full Port Ball Valve(s)) (Lug 
Style Butterfly Valve(s) with Lever handle(s)).Control Valves: Provide a combination pressure regulating and 
non-slam check valve on the discharge of each pump. Valve shall be complete with fused epoxy coating inside 
and out, stainless steel internals, stainless steel braided piloting and stainless steel cover bolting.  
 
OVER-TEMPERATURE PROTECTION 
Each pump shall be equipped with an individual combination type non-electric temperature probe and purge 
assembly. 
 
U.L. LISTED POWER AND CONTROL PANEL 

(1)U.L. Listed, Nema 4, Tiger's Eye Mark II, Solid State, Power and Control Panel 
(*)U.L./C-U.L. 508 Label 
(*)Micro Controller: 
-Flash Main Memory 
-EEPROM Memory For All User Setpoints 
-Multi Level Security 
(*)Panel Face Mounted, LCD back lite 4-Line Operator Interface with embossed sealed  

  membranes 20 Button Touch Pad 
Functions Included: 
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-Pressure Sequencing with Read-out in PSI 
-Suction and Discharge Pressure Read-out in PSI 
-Individual Pump Run Indication 
-H-O-A Selectors 
-ETM's 
-Low Suction Alarm with TDR 
-Low System with TDR 
-High Suction Shutdown and TDR 
-High System Alarm with TDR 
-Automatic Alternation of Equal Sized Pumps 

 (2) Thru Door Disconnect(s) with Individual Motor Circuit Protection 
 (2) FVNR magnetic starters with 3-leg overload protection 
 (*)  12 Volt U.L./C-U.L., CE Approved Switching Power Supply. Unit Must Have Built-In 
       Breaker Bar with Over Demand Protection 
 (*)  120 Volt Fused Control Circuit Transformer 
 (1) Power on Light 
 (1) Common Auxiliary Alarm Contact 
 (2) Panel Mounted Stainless Steel Pressure Transducers [(1) Suction, (1) Discharge] 
 

LAG PUMP SEQUENCING 
Each lag pump shall be sequenced by: (Pressure sequencing with programmable minimum run timers and time 
delay relays). 
NOTE: Pressure switches in lieu of pressure transducers will not be allowed. 
 
TANK LOCATION AND LEAD PUMP SEQUENCING 
The Hydro-Pneumatic tank shall be (adjacent to system) with feed line between lead pump(s) PRV(s) and check 
valve(s). Note: Adjacent mounting requires contractor field connection. 
 
HYDRO-PNEUMATIC TANK 
Provide a Section VIII, ASME CODE, National Board stamped, Hydro-Pneumatic tank. Tank shall be provided 
complete with a FDA approved replaceable bladder, bottom connection, air fill valve, and gauge. Tank shall be: 
(MODEL TF-185, 185 GAL., 200 PSI). 
 
FACTORY PREFABRICATION 
Provide each system as a complete package system on a structural steel mounting frame, piped, tubed, mounted 
and wired. Unit shall be factory primed and painted with machine grade finish coat. All welding shall be 
performed by ASME Section 9 certified welders. System shall be (Vertical) construction. 
Suction and discharge headers shall be: 4” Stainless Steel 
Note: (1) Vertical construction available only in galvanized or stainless steel header configuration. 
(2) System manufacturer shall isolate all ferrous from all non-ferrous materials. 
 
THIRD PARTY TESTING, OSHA REQUIREMENT 
The package shall be UL Listed as a system for its intended use, so meeting OSHA Federal Regulations 29 CFR 
1910.303 and 399 as well as NFPA Pamphlet #70 (National Electric Code) Article 90-7, City of Los Angeles 
Approval Code, CMR248 Massachusetts State Plumbing Code Approval. 
 
FACTORY TEST 
The package shall be electrically and hydrostatically tested before shipment, in addition, each system shall be 
factory tested from 0-100% of flow and pressure.  
 
STARTUP 
The factory authorized local representative shall provide (2) hours of startup and field training. 
 



Jordan River OHV Park Development  
  

PUMPS       27340-3 

WARRANTY 
Each TIGERFLOW system, or approved equal, shall be warranted for a period of (18) months from date of 
shipment or (12) months from date of startup, whichever occurs first. 
 
SUBMITTALS & INSURANCE CERTIFICATIONS 
 
Submittals shall be in accordance with requirements of general specifications. Submit 6 copies to the 
engineer for approval. All submittals must include the following: 
 

• Complete shop drawings and complete wiring diagrams. All drawings must be AUTOCADD 
Release 14; complete with full mechanical Desk Top 3-D drawings in both hardcopy and 
disk format. Complete operating and maintenance instructions. 

• Furnish written certification of the manufacturers listing with Underwriters Laboratories as 
an approved manufacturer of control panels. 

• Furnish written certification that the manufacturer is listed by UL/C-UL as an approved 
manufacturer of factory assembled pumping systems. 

• A complete, easily readable functional description of the proposed equipment. 
• Upon completion of the installation, the results of the field and acceptance tests as 

specified under this section of the specification shall be submitted to the engineer. 
• Furnished written certification from the manufacturers representative of the proper 

installation of the station. 
• Provide written certification that, a nationally recognized manufacturer of package pump 

systems, manufactures the pump system. A corporate officer must sign this certification. 
• Operation and maintenance manuals: 

Submit complete operations and maintenance information for this specific equipment. The 
engineer shall review these manuals for completeness. They shall include complete parts 
list including manufacturers reference and ordering number, the local representative name, 
address and phone number, the model and serial number of the system. 

• The manufacturers shall submit a certificate of product liability insurance for no less than 
one million dollars ($1,000,000)  

 
QUALITY ASSURANCE 
 

• All equipment under this section shall be furnished by a single supplier and shall be 
products that the manufacturer regularly engages in. The supplier shall have sole 
responsibility for proper functioning of the system and equipment supplied. 

• Equipment shall be a manufacturer’s standard product presently in commercial production. 
• The manufacturer shall have in place a quality assurance program to assure the quality of 

the material furnished. 
 
CONTRACTOR AND SUPPLIER QUALIFICATIONS 
 

• The manufacturer shall have a minimum of ten years manufacturing and application 
experience. 

• Upon request from the engineer, the pump station manufacturer shall demonstrate proof of 
financial responsibility with respect to performance and delivery date. 

• Upon request from the engineer, the pump station manufacturer shall provide proof or 
evidence of facilities, equipment and skills required to produce the equipment specified 
herein 
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